

SEASIDE BASIN WATERMASTER
REQUEST FOR SERVICE

DATE: December 3, 2008

RFS NO. 2008-02

(To be filled in by WATERMASTER)

TO: RBF Consulting
PROFESSIONAL

FROM: Robert Jaques
WATERMASTER

Services Needed and Purpose:


Perform certain work to improve the database previously prepared for WATERMASTER by PROFESSIONAL (See detailed Scope of Work in Attachment 1).


Completion Date: The work of this RFS No. 2008-02 shall be completed by December 15, 2008. If the work is not completed by that date, no payment under this RFS No. 2008-02 will be made, and the RFS will be immediately thereafter be terminated and become null and void.


Method of Compensation: Lump Sum (As defined in Section V of Agreement.)

Total Price Authorized by this RFS: \$ 1,988.00 Cost is authorized only when evidenced by signature below.)

Total Price may not be exceeded without prior written authorization by WATERMASTER in accordance with Section V. COMPENSATION.

Requested by:  Date: 12/4/08
WATERMASTER Technical Program Manager

Authorized by:  Date: 12/4/08
WATERMASTER Chief Executive Officer

Agreed to by:  Date: 11/25/08
Steve Bein, P.E. – Vice President, RBF Consulting
PROFESSIONAL

ATTACHMENT 1

Detailed Scope of Work for RFS No. 2008-02

Background:

PROFESSIONAL prepared a database (Database) for WATERMASTER in 2007. In the course of using the Database, WATERMASTER has identified certain improvements it wishes to have made to this Database. Performing the work to implement these improvements is outside of the scope of PROFESSIONAL's prior contract authorizations.

Scope of Work:

The purpose of this RFS No. 2008-02 is to authorize PROFESSIONAL to perform the work to make these improvements to the Database. This Scope of Work is described in the table below.

Termination and Nullification if Work Not Completed on Time:

In the event PROFESSIONAL fails to complete the work described in the attached table and in the preceding paragraph (Scope of Work) by December 15, 2008, this RFS No. 2008-02 shall become null and void, and WATERMASTER shall have no obligation to make any payments to PROFESSIONAL for any work performed under this RFS No. 2008-02.

IMPROVEMENTS TO BE MADE TO THE DATABASE

ITEM NO.	LOCATION WITHIN THE DATABASE	DESCRIPTION OF IMPROVEMENTS TO BE MADE
1	Water Quality Screen	When data is input into this screen, some of the data values are truncated on the Water Quality Report, but are retained with their full number of decimal places in the data cells of the Water Quality Screen. This will be changed so that the Water Quality Report contains the same number of decimal places as the data that is entered into the Water Quality Screen.
2	All Reports	The Reports list the State Well No. and the Well Name, but do not list the Watermaster Well ID No., which is an important identifier used by many users of the Database. This information will be added to all of the Reports, so the wells can readily be recognized by the users. The Watermaster Well ID No. will be used instead of the State Well No.
3	Production Reports	The pull down list of wells you use to select what wells you want to use in producing this Report will be changed to include the "WM Well ID No.", "Company Name" and "Well Name", rather than the "State Well No." and "Well Name" as it currently does. Few users recognize the State Well No.; most recognize the Company Name or the Well Name.
4	Depth Reports	The column titled "Date/Measurement" will be retitled to read "Date & Time of Measurement".